Content Tracker — MVP Spec

Oct 27, 2026 · @Luís Cruz

Overview

The MVP is a personal web app where each video is a project with a publish date and dated subtasks, all shown on one color-coded calendar. It replaces paper planning, which breaks down when several videos are in progress at once.

The MVP is done when you can open the app and see, at a glance, what to work on today across every active project, how far along each one is, and move any task to another day without rewriting anything.

Data model

Two objects: a Project owns many Subtasks. A project's calendar span is not stored; it runs from its earliest subtask date to its publish date.

Project

Field	Type	Notes
Title	text	e.g. "Morning routine vlog"
Platform	YouTube / Instagram	Shown as a small icon on the card
Color	one of ~8 presets	Auto-assigned on create, editable; no two active projects share one
Publish date	date	Required; the project's end on the calendar
Notes	long text	Free-form: ideas, script, shot list
Archived	yes/no	Set when published; grays it out on the calendar and lists it under Archive

Subtask

Field	Type	Notes
Title	text	e.g. "Record A-roll"
Date	date or range	One day; add an end date to make it a range (e.g. editing Mon–Wed)
Done	yes/no	Drives the progress bar
Notes	long text	Optional
Order	number	Position in the project's subtask list


Proposed: a default template. A new project starts with Script, A-roll, B-roll, Edit, Thumbnail and Publish, which you can rename, delete or add to. Publish is fixed to the publish date and is the last step toward 100%.

Screens

Four screens cover the MVP: the calendar (home), the project detail, the subtask card, and a new-project dialog. Everything opens on click and edits in place; there are no separate edit pages.

1. Calendar (home)

Calendar: each project is one colored band, first task to publish day




Tint = project span · chip = a task, one day or a range · ✓ = done · red outline / red dot = overdue task · gray = archived

Calendar (home) · month view with three overlapping projects

Each project gets its own color and a tinted band from its first subtask to its publish day; days with a task show a chip naming it, stretched across every day of a multi-day task. Overlapping projects stack in lanes, so a busy week stays readable. The sidebar lists active projects with their progress, with a collapsible Archive list below. Archived projects stay on the calendar, grayed out. A Month/Week toggle switches density.

2. Project detail

Project detail: date, progress, subtasks and notes on one card




Project detail · opens when a project card is clicked

Clicking a project card opens this as a large card over the calendar. Title, publish date, color and notes edit in place; each subtask row ticks off with its checkbox or opens its own card with the arrow. Publish is always the last row and moves with the publish date.

3. New project and subtask card

Creating a project or opening a subtask each takes one small card



New-project dialog and subtask card

New project asks only for a title, platform and publish date, with the default subtasks ticked on. The subtask card holds a single date or a start–end range, a done toggle and notes; changing its date here moves its chip on the calendar.

Progress tracking

Progress = done subtasks ÷ total subtasks, every subtask weighted equally, shown as a bar plus "4 of 6 · 67%". Publish counts as a subtask, so a project only hits 100% once the video is out.

A subtask whose date has passed and isn't done is marked overdue (red outline on the calendar, red dot in the list). Ticking Publish offers to archive the project, which grays its band on the calendar and moves its card to the Archive list, where it can be reopened or restored.

Rescheduling

Any date can be changed two ways: drag on the calendar, or edit the date field in a card. The project band redraws itself after every change.

- **Move one subtask:** drag its chip to another day, or change its dates in the subtask card. A multi-day subtask moves as a whole; drag either edge of its chip to change its start or end.
- **Move the publish date:** drag the Publish chip or edit it in the project detail. Other subtasks stay put.
- **Shift a whole project:** a "Shift project" action in the detail view moves every subtask and the publish date by the same number of days.
- **Guard rail:** a subtask can't end after its publish date. Dropping it there shows a prompt to push the publish date instead.

Out of scope for MVP

These are deliberately left for later so the first version ships quickly:

- Connecting to the Instagram or YouTube APIs (auto-publishing, analytics, pulling published videos)
- Collaborators, sharing, or multiple user accounts
- Reminders and notifications
- File attachments (thumbnails, scripts, raw footage)
- Time-of-day scheduling; everything is by day
- Recurring projects (e.g. a weekly Reel series)

First post-MVP item: cloud sync with login. Every read and write goes through one data layer, so a cloud backend can be added later without touching the screens.

Technical decisions

Data stays in this browser for the MVP, the app is desktop-first, and the stack below is a proposal since you had no preference.

Area	Choice	Why
Storage	This browser only, no login	Nothing to host or sign into; cloud sync is the first post-MVP item
Device	Desktop-first	A drag-and-drop month grid needs width and a mouse; phone layout isn't designed for MVP

Area	Choice	Why
Framework	React + TypeScript, built with Vite	Runs as a plain static site; types catch date and data-model bugs early
Local database	Dexie (a thin layer over the browser's IndexedDB)	Survives reloads, handles long notes, simple queries by project and date
Calendar grid	Custom-built, dates handled with date-fns	Off-the-shelf calendars show events, not a project band with daily chips inside it
Drag and drop	dnd-kit	Lets both single chips and whole project bands be dragged
Styling	Tailwind CSS	Quick to match the mockups without building a design system

Product decisions

Every open question is settled; these are the product rules to build against.

Topic	Decision
Subtask dates	One day, or a start–end range
Platforms	One platform per project
Overdue subtasks	Stay on their day, marked red
Calendar views	Month and week
New-project template	Default subtasks ticked on; you set every date
Backup	Export/import all projects to one file
Week start	Sunday
Archived projects	Grayed out on the calendar; listed in a sidebar Archive where they can be reopened or restored